F2.027 26.000 24.248 1.752
F3.001 25.900 24.282 1.618
F3.002 25.650 24.358 1.292
F3.003 25.550 24.396 1.154
F3.004 25.750 24.596 1.154
F3.005 26.000 24.809 1.191
F3.006 25.900 24.893 1.007
F3.007 26.000 24.945 1.055
F3.008 26.200 25.044 1.156
F3.009 26.850 25.518 1.332
F3.010 27.800 26.000 1.800
F3.0M 25.850 24.450 1.400
F3.012 27.000 25.650 1.350
F3.013 27.900 26.550 1.350

F2.028 27.725 25.530 2.195
F3.014 28.350 26.500 1.850
F3.015 29.000 27.150 1.850

F2.067 27.000 24.575 2.425
F3.016 27.300 24.843 2.457
F3.017 26.500 25.150 1.350
F3.018 27.700 25.350 2.350

F2.068 24.000 22.150 1.850
F3.019 24.500 22.382 2.118
F3.020 25.650 23.800 1.850
F3.021 24.600 22.579 2.021
F3.022 24.750 22.955 1.795

FS.0275 21.500 20.000 1.500
F3.023 21.650 20.131 1.519
F3.024 22.000 20.744 1.256

Foul Manhole Schedule

F3.010 28.900 0.482 60.0 26.000 25.518 150
F3.009 41.325 0.474 87.2 25.518 25.044 150
F3.008 19.835 0.099 200.0 25.044 24.945 225
F3.007 10.335 0.052 200.0 24.945 24.893 225
F3.006 16.860 0.084 200.0 24.893 24.809 225
F3.005 42.660 0.213 200.0 24.809 24.596 225
F3.004 39.885 0.199 200.0 24.596 24.396 225
F3.013 49.105 0.900 54.6 26.550 25.650 150
F3.012 29.725 1.200 24.8 25.650 24.450 150
F3.011 8.155 0.054 150.0 24.450 24.396 150
F3.003 7.485 0.037 200.0 24.396 24.358 225
F3.002 15.255 0.076 200.0 24.358 24.282 225
FS.001 6.925 0.035 200.0 24.282 24.247 225

F3.015

21.505

0.650

331

27.150

26.500

150

F3.014

28.845

0.970

29.7

26.500

25.530

150

F3.018 27.725 0.462 60.0 25.350 24.888 150
F3.017 18.405 0.307 60.0 25150 24.843 150
F3.016 20.420 0.268 76.2 24.843 24.575 150

F3.022 22.590 0.377 60.0 22.955 22.579 150
F3.021 11.815 0.197 60.0 22.579 22.382 150
F3.020 20.920 1.418 14.8 23.800 22.382 150
F3.019 18.215 0.232 78.5 22.382 22.150 150

F3.024

36.783

0.613

60.0

20.744

20.131

150

F3.023

19.689

0.131

150.0

20.131

20.000

150

Foul Pipe Schedule

$2.028 26.000 24.525 1.475

$3.001 25900 24561 1339 S3.010 28.530 0.975 29.3 26.350 25.375 225
$3.000 5 650 24638 101 $3.009 41.757 0.201 207.7 25.375 25.174 225
$3.003 25550 24 678 0.872 $3.008 19.890 0.080 250.0 25.174 25.094 225
$3.004 25 650 24 824 0.826 $3.007 9.175 0.037 250.0 25.094 25.058 225
$3.005 25900 24.990 0.910 $3.006 16.865 0.067 250.0 25.058 24.990 225
$3.006 26.000 5 058 0.942 $3.005 41.520 0.166 250.0 24.990 24.824 225
$3.007 26.000 25.094 0.906 $3.004 36.650 0.147 250.0 24.824 24.678 300
$3.008 26200 )5 174 1026 S3.013 49.215 1.000 49.2 26.400 25.400 225
$3.009 26.850 5 375 1475 $3.012 32.710 0.674 48.5 25.400 24.726 225
$3.010 27 850 26350 1500 S3.0M 11.905 0.048 250.0 24.726 24.678 225
S3.011 75 800 24726 1074 S3.003 9.880 0.040 250.0 24.678 24.638 300
S3.012 26.900 25 400 1500 $3.002 15.390 0.077 200.0 24.638 24.561 300
S3.013 27900 26.400 1500 S3.001 7.125 0.036 200.0 24.561 24.526 300

52.029 27.725 25.725 2.000 S3.015 19.530 0.650 30.0 27.500 26.850 225
S3.014 28.350 26.850 1.500 S3.014 26.735 1.125 23.8 26.850 25.725 225
S3.015 29.000 27.500 1.500

52.049 27.000 24.875 2125 $3.018 27.765 0.400 69.4 26.200 25.800 225
S3.016 27.300 24.975 2.325 S3.017 15.640 0.078 200.0 25.053 24.975 225
S3.017 26.550 25.053 1.497 S3.016 20.040 0.100 200.0 24.975 24.875 225
S3.018 27.700 26.200 1.500

52.050 24.000 22.420 1.580 $3.021 25.810 0.150 172.1 23.250 23.100 225
S3.019 24.500 23.000 1.500 $3.020 8.780 0.100 87.8 23.100 23.000 225
$3.020 24.600 23.100 1.500 $3.022 23.985 1.150 20.9 24.150 23.000 225
$3.021 24.750 23.250 1.500 $3.019 19.625 0.580 33.8 23.000 22.420 225
$3.022 25.650 24.150 1.500

S2.053 21.500 20.000 1.500 $3.024 36.780 0.350 105.1 20.500 20.150 225
S3.023 21.650 20.150 1.500 S3.023 19.050 0.150 127.0 20.150 20.000 225
S3.024 22.000 20.500 1.500

Storm Manhole Schedule

Storm Pipe Schedule
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